
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    12/15/04                    IN FRESNO COUNTY IN AND NEAR FOWLER       RR INVOLVEMENT           12/16/04
     CONTRACT NUMBER     06-420304                   FROM 0.7 KM SOUTH OF MERCED STREET                       CONTRACT CODE 'A '
     LOCATION            06-FRE-99-10.7/15.9         UNDERCROSSING TO 0.1 KM NORTH OF                         125 CONTRACT ITEMS
                                                     CENTRAL AVENUE OVERCROSSING

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P099-(464)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    26   FUND TOTAL   HA22     18,820,000                         TOTAL NUMBER OF WORKING DAYS    176

 NUMBER OF BIDDERS  5    ENGINEERS EST     16,806,000.00  AMOUNT UNDER   1,366,034.00        PERCENT UNDER EST  8.13
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     15,439,966.00    3              F C I CONSTRUCTORS INC                707 742-6000
                                                                                                  00772589
                     B)  176 DAYS X  27300                  2100 GOODYEAR ROAD                FAX 707 746-0849
                    --------------------
                   A+B)    20,244,766.00                    BENICIA CA  94510

                   2 A)     16,340,303.20    1              AGEE CONSTRUCTION CORPORATION         559 299-3290
                                                                                                  00631980
                     B)  190 DAYS X  27300                  P O BOX 629                       FAX 559 299-3503
                    --------------------
                   A+B)    21,527,303.20                    CLOVIS CA  93613

                   3 A)     16,625,275.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                     B)  190 DAYS X  27300                  P O BOX 50085                     FAX 831 768-4021
                    --------------------
                   A+B)    21,812,275.00                    WATSONVILLE CA  95077-5085

                   4 A)     17,294,861.00    4              YEAGER SKANSKA INC                    951 684-5360
                                                                                                  00140069
                     B)  175 DAYS X  27300                  1995 AGUA MANSA ROAD              FAX 951 788-2449
                    --------------------
                   A+B)    22,072,361.00                    RIVERSIDE CA  92509-2405

                   5 A)     17,925,040.86    5              M J MENEFEE CONST INC                 559 896-1100
                                                                                                  00745178
                     B)  230 DAYS X  27300                  P O BOX 700                       FAX 559 896-2094
                    --------------------
                   A+B)    24,204,040.86                    FOWLER CA  93625
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          12/15/04                                                                                                 12/16/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            CLEARING, GRUBBING AND RELATED (PARTIAL)

           .                                                            COLD PLANE ASPHALT CONCRETE AND RELATED (PARTIAL)

           .                                                            CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)

           .                                                            CRACK SEALING AND RELATED (PARTIAL)

           .                                                            EROSION CONTROL AND RELATED (PARTIAL)

           .                                                            FENCING AND RELATED (PARTIAL)

           .                                                            ROADSIDE SIGNS AND RELATED (PARTIAL)

           .                                                            SAW CUTTING AND RELATED (PARTIAL)

           .                                                            SURVEYING AND RELATED (PARTIAL)

           .                                                            UNDERGROUND AND RELATED (PARTIAL)

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND RELATED (PARTIAL)
           LINCOLN CA
 CONTINUED ON NEXT PAGE
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          12/15/04                                                                                                 12/16/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C L                                                        CONCRETE BARRIER AND RELATED (PARTIAL)
           ONTARIO CA

           AUSTIN ENTERPRISES                                           DEMOLITION, PORTLAND CEMENT CONCRETE, SAW CUTTING (PARTIAL)
           BAKERSFIELD CA

           BAY AREA DRILLING INC                                        CAST IN DRILLED HOLE AND RELATED (PARTIAL)
           PITTSBURG CA

           BAYLINE CONSTRUCTION                                         JOINT SEAL AND RELATED (PARTIAL)
           OAKLAND CA

           CONFAB                                                       PRECAST GIRDERS (PARTIAL)
           LATHROP CA

           CROWN CONTRACTING COMPANY INC                                ELECTRICAL AND RELATED (PARTIAL)
           CLOVIS CA

           E L WILLS                                                    REBAR AND RELATED (PARTIAL)
           FRESNO CA

           HARBOR COMPANY INC                                           BRIDGE DEMOLITION AND RELATED (PARTIAL)
           SAN BERNARDINO CA

           HERITAGE BOMANITE                                            MINOR CONCRETE AND RELATED (PARTIAL)
           FRESNO CA

           J S BRAR COMPANY                                             LANDSCAPING AND RELATED (PARTIAL)
           CLOVIS CA

           M B I                                                        METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           LIVERMORE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     PENHALL COMPANY                                              CLEAN, TREAT BRIDGE DECK AND RELATED (PARTIAL)
           SAN LEANDRO CA

           PENHALL COMPANY                                              CRACK PORTLAND CEMENT CONCRETE PAVEMENT (PARTIAL)
           SAN LEANDRO CA

           SPIRIT ROAD OIL                                              PAVEMENT REINFORCING FABRIC AND RELATED (PARTIAL)
           SAN JOSE CA

           TOM MAYO                                                     ASPHALT CONCRETE PAVING AND RELATED (PARTIAL)
           STOCKTON CA

           WORKS STRIPING AND MARKING SERVICE INC                       STRIPING AND RELATED (PARTIAL)
           WEST COVINA CA
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          12/15/04                                                                                                 12/16/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ANTIGO                                                       CRACK CONCRETE (PARTIAL)
           BOISE ID

           APCO                                                         ASPHALT CONCRETE DIKE (PARTIAL)
           GOSHEN CA

           CONFAB                                                       PRECAST GIRDERS (PARTIAL)
           LATHROP CA

           E L WILLS                                                    REINFORCING STEEL (PARTIAL)
           FRESNO CA

           E P JARRETT                                                  CAST IN DRILL HOLE CONCRETE PILING (PARTIAL)
           WEST SACRAMENTO CA

           FRESNO CONCRETE                                              MINOR CONCRETE (PARTIAL)
           FRESNO CA

           HERITAGE BOMANITE                                            TEXTURED PAVING (PARTIAL)
           FRESNO CA

           J S BRAR COMPANY                                             LANDSCAPING AND IRRIGATION (PARTIAL)
           CLOVIS CA

           K C I ENVIRONMENTAL                                          EROSION CONTROL (PARTIAL)
           SAN LUIS OBISPO CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS (PARTIAL)
           VISALIA CA

           M B I                                                        CONCRETE BARRIER RAIL (PARTIAL)
           LIVERMORE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     M B I                                                        METAL BEAM GUARD RAIL (PARTIAL)
           LIVERMORE CA

           PAVEMENT REYCYLERS                                           COLD PLANE (PARTIAL)
           RIVERSIDE CA

           R E SERRANO                                                  CONCRETE PAVEMENT (PARTIAL)
           PLEASANT HILL CA

           SUMMIT ELECTRIC                                              ELECTRICAL (PARTIAL)
           FRESNO CA

           WESTERN OIL SPREADING                                        PAVEMENT FABRIC (PARTIAL)
           SACRAMENTO CA

           WORKS STRIPING AND MARKING                                   STRIPING (PARTIAL)
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ANTIGO                                                       CRACK CONCRETE PAVEMENT
           BOISE ID

           AUSTIN ENTERPRISES                                           REMOVE EXISTING CONCRETE
           BAKERSFIELD CA

           J S BRAR                                                     LANDSCAPING
           CLOVIS CA

           K C I ENVIRONMENTAL                                          EROSION CONTROL
           SAN LUIS OBISPO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     K R C SAFETY                                                 CONSTRUCTION AREA SIGNS, ROADSIDE SIGNS AND TRAFFIC CONTROL
           VISALIA CA

           M BUMGARNER                                                  METAL BEAM GUARD RAIL
           LIVERMORE CA

           R M HARRIS                                                   BRIDGE
           MARTINEZ CA

           SHORT LOAD                                                   ROCK SLOPE CONCRETE
           ANAHEIM CA

           SUMMIT ELECTRIC                                              ELECTRICAL
           FOWLER CA

           TWINING LABS                                                 RAPID SET CONCRETE AND QUALITY CONTROL
           LONG BEACH CA

           WORKS STRIPING AND MARKING                                   PAVEMENT MARKING AND STRIPING
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     BAY AREA DRILLING                                            CAST IN DRILLED HOLE PILE
           PITTSBURG CA

           CONFAB                                                       PRECAST GIRDERS
           LATHROP CA

           D E S HENEESSY                                               SLOPE PAVING
           SAN CARLOS CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     E L WILLS                                                    REBAR
           FRESNO CA

           FOSTER AND SONS                                              ASPHALT CONCRETE PAVEING
           SANGER CA

           HARBOR COMPANY                                               BRIDGE REMOVAL
           SAN BERNARDINO CA

           K C I                                                        EROSION CONTROL
           SAN LUIS OBISPO CA

           M BUMGARNER                                                  METAL BEAM GUARD RAILING AND MEDIAN RAIL (PARTIAL)
           LIVERMORE CA

           MADCO ELECTRIC                                               ELECTRICAL
           SELMA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           PISMO BEACH CA

           SUDHAKAR                                                     STRIPING
           RIALTO CA

           WATKINS AND BORTOLUSSI                                       LANDSCAPING
           SAN RAFAEL CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     J AND M LAND RESTORATION                                     EROSION CONTROL
           BAKERSFIELD CA

           J S BRAR COMPANY                                             LANDSCAPING
           CLOVIS CA

           M B I                                                        METAL BEAM GUARD RAIL
           LIVERMORE CA

           MADCO ELECTRIC                                               ELECTRICAL
           SELMA CA

           STERNDAHL ENTERPRISES                                        STRIPING
           SUN VALLEY CA

           VIKING CONSTRUCTION                                          BRIDGE (PARTIAL)
           RANCHO CORDOVA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            7,500.00*          7,500.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          700,000.00*        700,000.00
       3 (S) 071325      TEMPORARY FENCE (TYPE ESA)                     M         1,350               15.00          20,250.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00*         50,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00*         20,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          500,000.00*        500,000.00
       8 (S) 120120      TYPE III BARRICADE                             EA           24              300.00           7,200.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        22,200                4.60         102,120.00
      10 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           82               75.00           6,150.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          870               25.00          21,750.00
      12 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,670                5.00           8,350.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           40,000.00*         40,000.00
      14 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         5,100               45.00         229,500.00
      15 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          290              250.00          72,500.00
      16 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           140               25.00           3,500.00
      17 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M           620               15.00           9,300.00
                         STRIPE
      18 (S) 150710      REMOVE TRAFFIC STRIPE                          M         1,040                3.00           3,120.00
      19 (S) 150722      REMOVE PAVEMENT MARKER                         EA          130                3.00             390.00
      20     150742      REMOVE ROADSIDE SIGN                           EA            9               50.00             450.00
      21     150771      REMOVE ASPHALT CONCRETE DIKE                   M        14,100                8.00         112,800.00
      22     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        3,576               15.00          53,640.00
      23     151270      SALVAGE METAL BRIDGE RAILING                   M           563               20.00          11,260.00
      24 (S) 151568      RECONSTRUCT THRIE BEAM BARRIER                 M           230               60.00          13,800.00
      25 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           270               60.00          16,200.00
      26 (S) 033684      RECONSTRUCT TERMINAL SYSTEM (TYPE SRT)         EA            5            1,300.00           6,500.00
      27 (S) 033685      RECONSTRUCT TERMINAL ANCHOR ASSEMBLY           EA            5              750.00           3,750.00
                         (TYPE SFT)
      28     152320      RESET ROADSIDE SIGN                            EA            9              600.00           5,400.00
      29     152423      ADJUST MONUMENT TO GRADE                       EA            5              700.00           3,500.00
      30 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       71,600                1.00          71,600.00
      31     153235      CLEAN BRIDGE DECK                              M2        3,576                7.00          25,032.00
      32     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           75,000.00*         75,000.00
      33     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           50,000.00*         50,000.00
      34     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           90,000.00*         90,000.00
      35     190101      ROADWAY EXCAVATION                             M3        8,950               58.00         519,100.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00*          5,000.00
      37 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          514               50.00          25,700.00
      38 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          262              100.00          26,200.00
      39 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           15,000.00*         15,000.00
      40 (S) 200052      PRUNE EXISTING PLANTS                          LS     LUMP SUM           20,000.00*         20,000.00
      41 (S) 203003      STRAW (EROSION CONTROL)                        TONN          8            1,500.00          12,000.00
      42 (S) 203014      FIBER (EROSION CONTROL)                        KG          660                2.00           1,320.00
      43 (S) 033686      EROSION CONTROL (MULCH)                        M3          810               35.00          28,350.00
      44 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            5              800.00           4,000.00
      45 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           33              100.00           3,300.00
      46 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          170                4.00             680.00
      47 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          160               10.00           1,600.00
      48 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            5,000.00*          5,000.00
      49 (S) 206401      MAINTAIN EXISTING IRRIGATION FACILITIES        LS     LUMP SUM           10,000.00*         10,000.00
      50 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           24,000.00*         24,000.00
      51 (S) 208733      300 MM CORRUGATED HIGH DENSITY                 M            65              120.00           7,800.00
                         POLYETHYLENE PIPE CONDUIT
      52 (S) 208797      150 MM WELDED STEEL PIPE CONDUIT               M            42              200.00           8,400.00
                         (6.35 MM THICK)
      53 (S) 208800      300 MM WELDED STEEL PIPE CONDUIT               M            72              250.00          18,000.00
                         (6.35 MM THICK)
      54     260201      CLASS 2 AGGREGATE BASE                         M3        7,030               60.00         421,800.00
      55     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           65              300.00          19,500.00
      56     390153      ASPHALT CONCRETE (TYPE A)                      TONN     59,300               61.00       3,617,300.00
      57     391031      PAVING ASPHALT (BINDER-PAVEMENT                TONN        260              110.00          28,600.00
                         REINFORCING FABRIC)
      58     393001      PAVEMENT REINFORCING FABRIC                    M2      165,000                1.15         189,750.00
      59     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          450               85.00          38,250.00
                         AREA)
      60     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           250                4.00           1,000.00
      61     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         8,380                4.00          33,520.00
      62     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            72                4.00             288.00
      63     394052      SHOULDER RUMBLE STRIP                          STA         220               80.00          17,600.00
                         (AC, ROLLED-IN INDENTATIONS)
      64     394054      SHOULDER RUMBLE STRIP                          STA          74              100.00           7,400.00
                         (AC, GROUND-IN INDENTATIONS)
      65     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN        510              200.00         102,000.00
      66     401108      REPLACE CONCRETE PAVEMENT                      M3        3,200              715.00       2,288,000.00
                         (RAPID STRENGTH CONCRETE)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67     415101      CRACK EXISTING CONCRETE PAVEMENT               M2      137,000                 .95         130,150.00
      68     033687      SAWCUT CONCRETE PAVEMENT (230 MM)              M           580               13.00           7,540.00
      69     490657      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M           696              350.00         243,600.00
                         PILING
      70 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3          140              400.00          56,000.00
      71 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          789            1,155.00         911,295.00
      72 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          183              915.00         167,445.00
                         (TYPE R)
      73 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           20            2,500.00          50,000.00
      74     510800      PAVING NOTCH EXTENSION                         M3            4            4,000.00          16,000.00
      75     511106      DRILL AND BOND DOWEL                           M           159               75.00          11,925.00
      76 (S) 512230      FURNISH PRECAST PRESTRESSED CONCRETE           EA           20            6,000.00         120,000.00
                         GIRDER (10 M - 15 M)
      77 (S) 512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA           10            7,900.00          79,000.00
                         GIRDER (15 M - 20 M)
      78 (S) 512232      FURNISH PRECAST PRESTRESSED CONCRETE           EA            5            9,900.00          49,500.00
                         GIRDER (20 M - 25 M)
      79 (S) 512500      ERECT PRECAST PRESTRESSED CONCRETE             EA           35            1,700.00          59,500.00
                         GIRDER
      80 (S) 519117      JOINT SEAL (MR 30 MM)                          M           126              130.00          16,380.00
      81 (S) 519120      JOINT SEAL (MR 15 MM)                          M            85              100.00           8,500.00
      82 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      158,700                1.91         303,117.00
      83 (F) 540102      TREAT BRIDGE DECK                              M2        3,576                5.00          17,880.00
      84     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         1,428               18.00          25,704.00
                         (LOW ODOR)
      85     566011      ROADSIDE SIGN - ONE POST                       EA            9              200.00           1,800.00
      86     033688      SIGN POST SUPPORT SYSTEM                       EA            9              500.00           4,500.00
      87     650069      450 MM REINFORCED CONCRETE PIPE                M            39              400.00          15,600.00
      88     650075      600 MM REINFORCED CONCRETE PIPE                M            50              425.00          21,250.00
      89     664010      300 MM CORRUGATED STEEL PIPE                   M            21              600.00          12,600.00
                         (2.01 MM THICK)
      90     664015      450 MM CORRUGATED STEEL PIPE                   M            16              600.00           9,600.00
                         (2.01 MM THICK)
      91     664016      450 MM CORRUGATED STEEL PIPE                   M            22              600.00          13,200.00
                         (2.77 MM THICK)
      92     664021      600 MM CORRUGATED STEEL PIPE                   M            35              300.00          10,500.00
                         (2.77 MM THICK)
      93     690160      300 MM CORRUGATED STEEL PIPE DOWNDRAIN         M            43              400.00          17,200.00
                         (2.01 MM THICK)
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      94     690167      450 MM CORRUGATED STEEL PIPE DOWNDRAIN         M             7              450.00           3,150.00
                         (2.77 MM THICK)
      95     705044      450 MM STEEL FLARED END SECTION                EA            4            1,500.00           6,000.00
      96     705045      600 MM STEEL FLARED END SECTION                EA            1            1,700.00           1,700.00
      97     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            3            2,000.00           6,000.00
      98     721011      ROCK SLOPE PROTECTION                          M3            6            1,650.00           9,900.00
                         (BACKING NO. 2, METHOD B)
      99     721810      SLOPE PAVING (CONCRETE)                        M3          260              550.00         143,000.00
     100     033689      SLOPE PAVING (CONCRETE, TEXTURED PAVING)       M2          740              130.00          96,200.00
     101     729010      ROCK SLOPE PROTECTION FABRIC                   M2           50               30.00           1,500.00
     102     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           47              750.00          35,250.00
                         CONSTRUCTION)
     103     731530      MINOR CONCRETE (TEXTURED PAVING)               M2        2,340               68.00         159,120.00
     104 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        2,664                5.00          13,320.00
     105     820107      DELINEATOR (CLASS 1)                           EA          250               35.00           8,750.00
     106 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M            36              220.00           7,920.00
     107 (S) 839547      TERMINAL CONNECTOR (THRIE BEAM BARRIER)        EA            4              500.00           2,000.00
     108 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            4              300.00           1,200.00
     109 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           12            2,200.00          26,400.00
     110 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            8              400.00           3,200.00
     111 (F) 839702      CONCRETE BARRIER (TYPE 60A)                    M           144              250.00          36,000.00
     112 (F) 839725      CONCRETE BARRIER (TYPE 736)                    M           282              250.00          70,500.00
     113     033690      CONCRETE BARRIER (TYPE 736 B MODIFIED)         M         1,160              550.00         638,000.00
     114 (S) 840513      PROFILED THERMOPLASTIC TRAFFIC STRIPE          M        17,500                4.20          73,500.00
     115 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          150               36.00           5,400.00
     116 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        25,700                 .80          20,560.00
                         (SPRAYABLE)
     117 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           480                4.00           1,920.00
     118 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        28,000                 .70          19,600.00
                         (BROKEN 10.98 M - 3.66 M)
     119 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           590                1.00             590.00
                         (BROKEN 5.18 M - 2.14 M)
     120 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          440                3.00           1,320.00
     121 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,290                4.00          17,160.00
     122 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM          280,000.00*        280,000.00
     123 (S) 860791      COMMUNICATION CONDUIT                          LS     LUMP SUM          470,000.00*        470,000.00
     124 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           50,000.00*         50,000.00
     125     999990      MOBILIZATION                                   LS     LUMP SUM        1,005,000.00*      1,005,000.00

                                                                                                     A)          15,439,966.00
                                                                                                     B)   17 DAYS X   27300
                                                                                                            ------------------
                                                                                                   A+B)          20,244,766.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00|        17,426.50*     17426.50
   2 |       820,000.00*    820000.00|       500,000.00*    500000.00|     1,000,000.00*   1000000.00|        18,799.75*     18799.75
   3 |            18.00      24300.00|             7.00       9450.00|            30.00      40500.00|            10.50      14175.00
   4 |         5,000.00*      5000.00|         2,500.00*      2500.00|        40,000.00*     40000.00|         7,551.50*      7551.50
   5 |        80,000.00*     80000.00|        25,000.00*     25000.00|        80,000.00*     80000.00|        41,067.00*     41067.00
   6 |        16,000.00*     16000.00|        25,000.00*     25000.00|        10,000.00*     10000.00|        17,717.00*     17717.00
   7 |       525,000.00*    525000.00|       150,000.00*    150000.00|     1,580,000.00*   1580000.00|       210,570.50*    210570.50
   8 |            70.00       1680.00|            34.00        816.00|            40.00        960.00|           553.50      13284.00
   9 |             4.20      93240.00|             3.75      83250.00|             4.50      99900.00|             6.00     133200.00
  10 |            68.00       5576.00|            90.00       7380.00|           110.00       9020.00|           174.50      14309.00
  11 |            30.00      26100.00|            35.00      30450.00|            30.00      26100.00|            28.00      24360.00
  12 |             4.50       7515.00|             4.00       6680.00|             4.50       7515.00|            11.50      19205.00
  13 |       140,000.00*    140000.00|        62,000.00*     62000.00|        60,000.00*     60000.00|        19,517.75*     19517.75
  14 |            50.00     255000.00|            40.00     204000.00|            48.00     244800.00|            95.00     484500.00
  15 |           200.00      58000.00|           150.00      43500.00|           200.00      58000.00|           232.50      67425.00
  16 |            30.00       4200.00|            71.00       9940.00|            30.00       4200.00|            52.50       7350.00
  17 |            12.50       7750.00|            13.00       8060.00|            11.00       6820.00|            17.50      10850.00
  18 |             2.10       2184.00|             2.25       2340.00|             7.00       7280.00|             6.00       6240.00
  19 |             1.00        130.00|             2.00        260.00|             3.00        390.00|             6.00        780.00
  20 |           150.00       1350.00|           135.00       1215.00|           165.00       1485.00|           249.50       2245.50
  21 |             1.20      16920.00|              .50       7050.00|             4.00      56400.00|             1.00      14100.00
  22 |            11.00      39336.00|            12.00      42912.00|             2.00       7152.00|             7.00      25032.00
  23 |            16.00       9008.00|             9.00       5067.00|            28.00      15764.00|            10.50       5911.50
  24 |            90.00      20700.00|            92.00      21160.00|            56.00      12880.00|           104.50      24035.00
  25 |           125.00      33750.00|            81.00      21870.00|            47.00      12690.00|            76.50      20655.00
  26 |         1,300.00       6500.00|         2,600.00      13000.00|           500.00       2500.00|         1,510.50       7552.50
  27 |           400.00       2000.00|           375.00       1875.00|         2,200.00      11000.00|           813.00       4065.00
  28 |           430.00       3870.00|           450.00       4050.00|           160.00       1440.00|           494.00       4446.00
  29 |           500.00       2500.00|           685.00       3425.00|           650.00       3250.00|           992.50       4962.50
  30 |             1.40     100240.00|             2.50     179000.00|             1.50     107400.00|             2.00     143200.00
  31 |             2.50       8940.00|             5.00      17880.00|             3.50      12516.00|             5.00      17880.00
  32 |        80,000.00*     80000.00|       150,000.00*    150000.00|        90,000.00*     90000.00|        76,500.00*     76500.00
  33 |        55,000.00*     55000.00|       150,000.00*    150000.00|       100,000.00*    100000.00|        56,000.00*     56000.00
  34 |        98,000.00*     98000.00|        98,000.00*     98000.00|        98,000.00*     98000.00|       111,106.00*    111106.00
  35 |            50.00     447500.00|            58.00     519100.00|            50.00     447500.00|            35.20     315040.00
  36 |         5,000.00*      5000.00|         5,000.00*      5000.00|         5,000.00*      5000.00|        12,198.50*     12198.50
  37 |           150.00      77100.00|            78.00      40092.00|           150.00      77100.00|           117.00      60138.00
  38 |           150.00      39300.00|           200.00      52400.00|           200.00      52400.00|           160.00      41920.00
  39 |         5,000.00*      5000.00|        57,800.00*     57800.00|         6,000.00*      6000.00|         7,872.00*      7872.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |        23,000.00*     23000.00|        18,200.00*     18200.00|        20,000.00*     20000.00|         9,943.50*      9943.50
  41 |         1,250.00      10000.00|         1,300.00      10400.00|         1,200.00       9600.00|         1,394.00      11152.00
  42 |            13.00       8580.00|            13.00       8580.00|            13.00       8580.00|            14.50       9570.00
  43 |            30.00      24300.00|            30.00      24300.00|            35.00      28350.00|            40.50      32805.00
  44 |         1,650.00       8250.00|         1,700.00       8500.00|         1,500.00       7500.00|         1,859.00       9295.00
  45 |           120.00       3960.00|           122.00       4026.00|           115.00       3795.00|           133.50       4405.50
  46 |             8.00       1360.00|             9.00       1530.00|             8.00       1360.00|             9.00       1530.00
  47 |             9.00       1440.00|             9.00       1440.00|             9.00       1440.00|            10.00       1600.00
  48 |        10,000.00*     10000.00|        12,000.00*     12000.00|         5,000.00*      5000.00|        13,124.50*     13124.50
  49 |         3,000.00*      3000.00|         4,000.00*      4000.00|        25,000.00*     25000.00|        39,360.50*     39360.50
  50 |        13,500.00*     13500.00|        25,000.00*     25000.00|        50,000.00*     50000.00|        61,633.25*     61633.25
  51 |           100.00       6500.00|           125.00       8125.00|           100.00       6500.00|           183.50      11927.50
  52 |           105.00       4410.00|           530.00      22260.00|           225.00       9450.00|           409.00      17178.00
  53 |           115.00       8280.00|           525.00      37800.00|           230.00      16560.00|           433.00      31176.00
  54 |            60.00     421800.00|            40.00     281200.00|            50.00     351500.00|            60.50     425315.00
  55 |           200.00      13000.00|           150.00       9750.00|           260.00      16900.00|           222.00      14430.00
  56 |            65.00    3854500.00|            67.00    3973100.00|            58.00    3439400.00|            61.00    3617300.00
  57 |           100.00      26000.00|             1.00        260.00|             1.00        260.00|           445.50     115830.00
  58 |              .80     132000.00|              .80     132000.00|              .50      82500.00|             1.00     165000.00
  59 |            65.00      29250.00|           125.00      56250.00|           100.00      45000.00|           132.50      59625.00
  60 |             4.60       1150.00|             3.50        875.00|             1.50        375.00|             5.00       1250.00
  61 |             1.80      15084.00|             3.50      29330.00|             1.50      12570.00|             2.00      16760.00
  62 |             4.60        331.20|             3.50        252.00|             1.50        108.00|             5.00        360.00
  63 |            50.00      11000.00|            45.00       9900.00|            55.00      12100.00|            26.00       5720.00
  64 |           110.00       8140.00|           190.00      14060.00|           100.00       7400.00|           145.00      10730.00
  65 |             1.00        510.00|             1.00        510.00|             1.00        510.00|           393.50     200685.00
  66 |           830.00    2656000.00|           750.00    2400000.00|           790.00    2528000.00|         1,093.00    3497600.00
  67 |              .70      95900.00|              .60      82200.00|              .50      68500.00|             1.00     137000.00
  68 |            13.50       7830.00|            14.00       8120.00|            15.00       8700.00|            15.00       8700.00
  69 |           400.00     278400.00|           480.00     334080.00|           260.00     180960.00|           490.00     341040.00
  70 |           550.00      77000.00|           460.00      64400.00|           390.00      54600.00|           780.00     109200.00
  71 |         1,000.00     789000.00|         1,650.00    1301850.00|         1,000.00     789000.00|         1,171.00     923919.00
  72 |           850.00     155550.00|           870.00     159210.00|         1,200.00     219600.00|         1,171.00     214293.00
  73 |         2,000.00      40000.00|         2,800.00      56000.00|         2,500.00      50000.00|         1,896.50      37930.00
  74 |         2,100.00       8400.00|         3,800.00      15200.00|         6,000.00      24000.00|         6,500.00      26000.00
  75 |            70.00      11130.00|            50.00       7950.00|            50.00       7950.00|            65.00      10335.00
  76 |         5,500.00     110000.00|         7,500.00     150000.00|         8,000.00     160000.00|         7,800.00     156000.00
  77 |         7,400.00      74000.00|        11,300.00     113000.00|        11,000.00     110000.00|         9,760.00      97600.00
  78 |         9,200.00      46000.00|        15,100.00      75500.00|        13,000.00      65000.00|        12,365.00      61825.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  79 |         2,150.00      75250.00|         2,600.00      91000.00|         1,400.00      49000.00|         3,355.00     117425.00
  80 |           165.00      20790.00|           125.00      15750.00|           200.00      25200.00|           131.50      16569.00
  81 |           120.00      10200.00|           110.00       9350.00|           130.00      11050.00|           116.00       9860.00
  82 |             1.80     285660.00|             1.25     198375.00|             2.00     317400.00|             2.25     357075.00
  83 |             5.50      19668.00|             3.75      13410.00|             3.50      12516.00|             4.00      14304.00
  84 |            14.50      20706.00|            26.00      37128.00|            13.00      18564.00|            29.00      41412.00
  85 |           250.00       2250.00|           240.00       2160.00|           230.00       2070.00|           261.50       2353.50
  86 |         1,000.00       9000.00|         1,100.00       9900.00|         1,200.00      10800.00|         1,162.00      10458.00
  87 |           345.00      13455.00|           300.00      11700.00|           520.00      20280.00|           395.50      15424.50
  88 |           400.00      20000.00|           260.00      13000.00|           420.00      21000.00|           870.00      43500.00
  89 |           255.00       5355.00|           450.00       9450.00|           525.00      11025.00|           397.50       8347.50
  90 |           255.00       4080.00|           350.00       5600.00|           500.00       8000.00|           381.00       6096.00
  91 |           375.00       8250.00|           320.00       7040.00|           580.00      12760.00|           432.00       9504.00
  92 |           450.00      15750.00|           230.00       8050.00|           500.00      17500.00|           439.50      15382.50
  93 |           175.00       7525.00|           250.00      10750.00|           320.00      13760.00|           358.50      15415.50
  94 |           275.00       1925.00|           300.00       2100.00|           340.00       2380.00|           403.48       2824.36
  95 |           450.00       1800.00|           950.00       3800.00|         1,000.00       4000.00|           914.50       3658.00
  96 |           500.00        500.00|           950.00        950.00|         1,000.00       1000.00|           936.00        936.00
  97 |           450.00       1350.00|           960.00       2880.00|         1,000.00       3000.00|           683.50       2050.50
  98 |           450.00       2700.00|         1,300.00       7800.00|           500.00       3000.00|         1,710.50      10263.00
  99 |           750.00     195000.00|           180.00      46800.00|           800.00     208000.00|           755.00     196300.00
 100 |           115.00      85100.00|           180.00     133200.00|            30.00      22200.00|           290.50     214970.00
 101 |            12.00        600.00|            11.00        550.00|            22.00       1100.00|            30.00       1500.00
 102 |           750.00      35250.00|           750.00      35250.00|           460.00      21620.00|           874.00      41078.00
 103 |            75.00     175500.00|            26.00      60840.00|            75.00     175500.00|            75.00     175500.00
 104 |             2.50       6660.00|             2.00       5328.00|             2.00       5328.00|             1.00       2664.00
 105 |            35.00       8750.00|            36.00       9000.00|            35.00       8750.00|            38.50       9625.00
 106 |           235.00       8460.00|           275.00       9900.00|           250.00       9000.00|           153.00       5508.00
 107 |           550.00       2200.00|           375.00       1500.00|           150.00        600.00|           174.50        698.00
 108 |           325.00       1300.00|           375.00       1500.00|            50.00        200.00|            87.00        348.00
 109 |         2,300.00      27600.00|         2,600.00      31200.00|         2,100.00      25200.00|         2,439.50      29274.00
 110 |           700.00       5600.00|           375.00       3000.00|           800.00       6400.00|         1,045.50       8364.00
 111 |           315.00      45360.00|           250.00      36000.00|           240.00      34560.00|           224.00      32256.00
 112 |           240.00      67680.00|           225.00      63450.00|           280.00      78960.00|            96.50      27213.00
 113 |           820.00     951200.00|           780.00     904800.00|           560.00     649600.00|            83.50      96860.00
 114 |             3.80      66500.00|            38.00     665000.00|             2.00      35000.00|             5.00      87500.00
 115 |            32.00       4800.00|            32.00       4800.00|            50.00       7500.00|            75.50      11325.00
 116 |              .60      15420.00|              .60      15420.00|              .70      17990.00|             2.00      51400.00
 117 |             3.10       1488.00|             3.25       1560.00|             2.20       1056.00|             7.00       3360.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 118 |              .60      16800.00|              .60      16800.00|              .90      25200.00|             2.00      56000.00
 119 |              .60        354.00|              .60        354.00|             1.00        590.00|             2.00       1180.00
 120 |             2.10        924.00|             2.25        990.00|             2.30       1012.00|             6.00       2640.00
 121 |             3.10      13299.00|             4.00      17160.00|             4.00      17160.00|             6.00      25740.00
 122 |       265,000.00*    265000.00|       400,000.00*    400000.00|       330,000.00*    330000.00|       641,615.75*    641615.75
 123 |       460,000.00*    460000.00|       160,000.00*    160000.00|       600,000.00*    600000.00|     2,298,869.00*   2298869.00
 124 |        31,000.00*     31000.00|        48,000.00*     48000.00|        14,000.00*     14000.00|        80,059.50*     80059.50
 125 |     1,200,000.00*   1200000.00|     1,460,000.00*   1460000.00|     1,600,000.00*   1600000.00|       528,000.00*    528000.00

 TOT            A)     16,340,303.20           A)     16,625,275.00           A)     17,294,861.00           A)     17,925,040.86
                B)   190 DAYS X  27300         B)   190 DAYS X  27300         B)   175 DAYS X  27300         B)   230 DAYS X  27300
                   --------------------           --------------------           --------------------           --------------------
              A+B)     21,527,303.20         A+B)     21,812,275.00         A+B)     22,072,361.00         A+B)     24,204,040.86


